
TFC Contract No. I 8·095-000 
Raba Kistner, Inc. 
Assignment No. 7 

Project No. 18-009-8455 

INDEFINITE DELIVERY INDEFINITE QUANTITY 
PROFESSIONAL SERVICES AGREEMENT 

BETWEEN 
THE TEXAS FACILITIES COMMISSION 

AND 
RABA KISTNER, INC. 

TFC CONTRACT NO. 18-095-000 

ASSIGNMENT NO. 7 

THIS INDEFINITE DELIVERY INDEFINITE QUANTITY ASSIGNMENT NO. 7 
(hereinafter referred to as "Assignment No. 7" or "Assignment") is entered into by and between 
the Texas Facilities Commission, located at 1711 San Jacinto Boulevard, Austin, Texas 7870 I 
(hereinafter referred to as "TFC") and Raba Kistner, Inc., located at 8100 Cameron Road, Suite 
B-150, San Antonio, Texas 78754 (hereinafter referred to as "PSP") (TFC and PSP are hereinafter 
referred to individually as a "Party" or collectively as "Parties"), to be effective on the Effective 
Date (as defined below) and the terms and conditions of which are as follows. 

DESCRIPTION OF PROJECT: The project for which PSP agrees to provide Professional 
Services is generally described as providing an asbestos containing materials survey of the GJ 
Sutton Building and Annex located at 321 Center Street, San Antonio, Texas. Services shall 
include, but are not limited to: sampling and specifications for abatement (hereinafter referred to 
as the "Project"), as further depicted in "Exhibit A-7" PSP's IDIQ Assignment No. 7 Proposal 
dated November 20, 2018, attached hereto and incorporated herein for all purposes and consisting 
of three (3) pages. 

DURATION OF ASSIGNMENT: The scope of services of this Assignment No. 7 shall be 
completed no later than December 31, 2019, unless terminated earlier as provided in Section 3.2 
of the Agreement. The schedule is subject to adjustments for possible time extension; however, 
any extension of time must be approved by the TFC and shall require an amendment to Assignment 
No. 7. 

SPECIAL TERMS AND CONDITIONS OF ASSIGNMENT: Terms and.conditions shall be 
in accordance with the Agreement, any Special Conditions, and with this Assignment No. 7. 

SUB-CONTRACTORS TO BE UTILIZED FOR PROJECT: PSP shall perform the services 
under this Assignment No. 7 with its own forces unless otherwise specified. If the scope of 
services is less than $100,000.00, a HUB Subcontracting Plan (HSP) is not required. If the scope 
of services will exceed $I 00,000.00, PSP shall submit an HSP for approval pursuant to Section 
11.2 of the Agreement. 

FEE FOR BASIC SERVICES: Fee for the services set forth in this Assignment No. 7 shall not 
exceed the sum of Twenty-One Thousand Two Hundred and No/ l 00 Dollars ($21,200.00). No 
more frequently than once per month, PSP shall submit a Pay Application to TFC for services 
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performed and reasonable and necessary costs and expenses incurred through the last day of the 
previous month. Any reimbursable expenses, if allowed, shall be in accordance with Section 4.6 
of the Agreement. 

IDENTIFICATION OF PSP PROJECT MANAGER AND ALL SUBCONTRACTOR: For 
this Assignment No. 7, PSP shall identify the Project Manager, PSP's employees and all 
subcontractors assigned to this project on the List of Project Manager and Subcontractors 
(hereinafter referred to as the .. List"), attached hereto and incorporated herein for all purposes as 
"Exhibit B-7." 

TFC reserves the right to approve the appointment of the PSP Project Manager and to demand that 
the Project Manager, and any of PSP's employees or subcontractors, be removed and replaced if, 
in the sole opinion of TFC, their performance on this project or any other projects, is and/or was 
inadequate or their continued involvement with the Project is, will, or has become detrimental to 
the timely and successful completion of the project. 

The Project Manager and Subcontractors identified in the List shall not be replaced by PSP, nor 
shall any other subcontractors be engaged by PSP, unless prior written consent is obtained from 
TFC, which consent shall not be unreasonably withheld, conditioned, or delayed. 

[This Space Intentionally Left Blank] 
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ENTIRE AGREEMENT AND MODIFICATION: The Agreement and this Assignment and 
their integrated attachment(s) constitute the entire agreement of the Parties and such are intended 
as a complete and exclusive statement of the promises, representations, negotiations, discussions, 
and other agreements that may have been made in connection with the subject matter hereof. 
Unless an integrated attachment to this Assignment specifically displays a mutual intent to amend 
a particular part of this Assignment, general conflicts in language between any such attachment 
and this Assignment shall be construed consistently with the terms of this Assignment. Unless 
otherwise expressly authorized by the terms of this Assignment, no modification, renewal, extension, 
or amendment to this Assignment shall be binding upon the Parties unless the same is in writing and 
signed by the respective Parties hereto. 

This Assignment shall be effective as of the date of the last Party to sign. 

TEXAS FACILITIES COMMISSION RABA KISTNER, INC. 

By: ___________ _ 

Mike Novak Thomas· Burr 

Executive Director Sr. Vice President & COO 

Date of execution: ------- Date of execution: 
~~~~~~~~~-

U~ G.C. 

'tln( Dir. 

JtL D.E.D. 
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PSP'S IDIQ ASSIGNMENT NO. 7 PROPOSAL DA TED NOVEMBER 20, 218 
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TFC Contract No. 18-095·000 

Proposal No. PSF18-661-00 
November 20, 2018 

Ms. Dorothy Spearman 
Senior Project Manager 
Facilities Design & Construction 
Texas Facilities Commission 
1711 San Jacinto Boulevard 
Austin, Texas 78701 

Exhib t A·7 Assignment No. 7 

~-~ RABA ~~K I STNER 
Building Belter Tomorrows 

12821 W. Golden lane 
San Antonio, TX 78249 

P.O. Box 690287 
San Antonio, TX 78269·0287 

wwwrkcicom 

p 210.699.9090 
F 210.699 6426 
TBPE Firm f 3257 

RE: Asbestos-Containing Materials Survey and Asbestos Abatement Specifications 
GJ Sutton Building and Annex 
321 Center Street 
San Antonio, Texas 

Dear Ms. Spearman: 

Pursuant to your reguest on behalf ofTexas Facilities Commission (CLIENT), Raba ~istner Environmental, 
Inc. (RKEI) is pleased to submit this proposal to provide an Asbestos-Containing Materials (ACM) Survey 
for the above-referenced property. We understand this survey is requested to supplement and confirm 
previous ACM surveys conducted at the GJ Sutton Building and Annex, which are locally addressed at 321 
Center Street, San Antonio, Texas. RKEI understands that the asbestos surveys are needed to support 
the current project planning effort for the demolition of two building structures located at the above 
reference address. This proposal includes a brief description of pertinent project information in addition 
to our proposed scope of services. This proposal was prepared to define the proposed scope of services, 
our assumptions, time and cost information, project schedule, and procedures for authorization to initiate 
project activities. 

SCOPE OF WORK 

Task 1 - ACM Survey 

RKEI will conduct an ACM survey at the above-referenced GJ Sutton Building Complex location for the 
presence of ACM pursuant to Texas Asbestos Health Protection Rules - March 2003, as regulated by the 
Texas Department bf State Health Services (TDSHS). The survey will be intrusive· in nature (destructive 
sampling) unless otherwise directed by CLIENT. In accordance with said rules, RKEI will collect up to three 
bulk samples of each homogeneous material type for laboratory analysis for asbestos content. The collected 
suspect ACM samples will be submitted for laboratory analysis to determine asbestos type and content by 
Polarized Light Microscopy coupled with Dispersion Staining (PLM/DS) in accordance with approved EPA 
methods of determining asbestos in the bulk samples per 40 CFR Part 763, Subpart F, Appendix A. 

Upon completion of project activities and receipt of final analytical data, a letter report with appropriate 
graphical attachments documenting project activities and discussing collective results will be prepared for 
CLIENT's use. The written report will include the following elements: 

ENGINEERING & TESTING • ENVIRONMENTAL • PROJECT MANAGEMENT • INFRASTRUCTURE 
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a. Identification and location of the materials sampled; 
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b. Tabulated analytical results and laboratory reports of analyses with chain-of-custody 
documentation; 

c. Condition assessment of positive materials identified: and 
d. Recommendations for further action. 

RKEI will provide one electronic copy deliverable in PDF format for CLIENT use. 

Task 2 - Asbestos Abatement Specifications and Material Quantification 

RKEI will utilize the services of an Individual Asbestos Consultant to prepare specifications for the 
abatement of ACM identified in conjunction with Task 1 activities described herein. Technical 
specifications for ACM removal will be prepared in accordance with applicable TDSHS requirements. ACM 
locations and estimated quantities will be included in the aforementioned abatement specifications to 
assist abatement contractors during their bidding and scoping process. The ACM abatement contractor 
will be required to confirm the quantities of ACM to be abated. 

ASSUMPTIONS 

The following assumptions were made with regard to the scope of services described herein: 

1. Access will be granted when needed to perform assessment activities and weather or other 
conditions will not preclude access and collection of ACM samples. 

2. It is assumed that up to 150 types of building materials will be identified and tested in conjunction 
with the ACM survey efforts. Three samples will be collected of each type of building material 
(450 total samples). 

3. Cost for laboratory analytical services is based on a normal turnaround time (3 day). 

Environmental Services Cost and Schedule 

RKEI will perform the scope of services described herein for a LUMP SUM FEE OF $21.200.00
• This cost 

includes professional labor and collection and testing of up to 450 samples of suspect asbestos-containing 
building materials. Additional samples will be billed at $10.00 and CLIENT will be advised in advance if 
additional sampling is needed. 

RKEI will initiate this work within five business days of authorization to proceed and anticipates that a report 
will be prepared within 2-3 weeks following completion of ACM survey activities. 

LIMITATIONS 

It should be noted that during its prime, asbestos was used in over 3,000 different building products and can 
still be found in some products today. Attempts to locate and identify "all" asbestos is beyond the scope of 

RABA KJSTNER 
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this survey. However, this survey will be conducted in accordance with industry standard for the 
identification of asbestos building materials for standing structures. 

Technical plans and specifications for abatement (including material quantification), bid preparation, 
operations & maintenance plans, or removal of hazardous materials are not included in this scope of work. 

The scope of work does not include assessment and sampling of improvements (bollards, signs, paving, 
foundations, fencing, etc.) located outside the onsite building structures. 

RKEI will not be responsible for roof repairs from roof sample locations. 

ACCEPTANCE 

We appreciate the opportunity to submit this proposal and look forward to working with you in the 
execution of this project. This proposal and scope of services will be conducted in accordance with TFC 
Contract No. 18-095·00 Indefinite Delivery Indefinite Quantity Professional Service Agreement between 
the Texas Facilities Commission and Raba Kistner, Inc. · 

The scope and fees associated with this proposal are valid for 120 days from issuance. 

Very truly yours, 

RABA KISTNER ENVIRONMENTAL, INC. 

Brian D. Strye, M.S. 
Environmental Project Manager 

Richard V. Klar, P.G. 
Vice President 

BDS/srw 

Copies Submitted: Above (1 Electronic PDF Copy) 

RABA KISTNER 
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LIST OF PSP PROJECT MANAGER 
AND 

SUBCONTRACTORS 
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Exhibit B-7 

(Name, Company Name, Address & Contact Person (Project Manager)) 

A. PSP Project Manager: Brian Strye 
Raba Kistner Environmental 
12821 W. Golden Lane, San Antonio, Texas 78249 
21 0-844-613 1 
bstrye~rkci.com 

B. Subcontractors: 

I. Femado Martinez 
Dios Dado Environmental Ltd. 
9330 Corporate Drive Suite 301, Selma, Texas 78154 
210-651-0570 
famartinez I ~yahoo.com 

2. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

3. (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

. 4 . (Name) 
(Company) 

(Address) 
(Cell#) 
(Email) 

For 11se with a/12018 /D/Q's 
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